GENERAL SERVICES ADMINISTRATION

Federal Acquisition Service

Authorized Federal Supply Schedule Price List

On-line access to contract ordering information, terms and conditions, up-to-date pricing, and the option to create an electronic delivery order is available through **GSA** *Advantage*!TM, a menu-driven database system. The INTERNET address for **GSA** *Advantage*!TM is: http://www.GSAAdvantage.gov.

 $\label{eq:schedule for - Professional Services Schedule (PSS)} Schedule \ (PSS)$

Federal Supply Group: PSS Class: Contract Number: GS00F038GA

For more information on ordering from Federal Supply Schedules click on the FSS Schedules button at http://www.gsa.gov/schedules-ordering Contract Period: November 10, 2016 Through November 9, 2021

Contractor: Signalink, Inc

1208 Slaughter Rd.

MADISON, AL 35758 9412

Business Size: Small, Veteran Owned Business

Telephone: (256) 289-0469

Extension:

FAX Number: (256) 715-6741 Web Site: www.signalink.net E-mail: slessmann@signalink.net

Contract Administration: Steven Lessmann

CUSTOMER INFORMATION:

1a. Table of Awarded Special Item Number(s) with appropriate cross-reference to page numbers:

SIN	Recovery	SIN Description
871-1	871-1RC	Strategic Planning for Technology Programs/Activities
871-2	871-2RC	Concept Development and Requirements Analysis
871-3	871-3RC	System Design, Engineering and Integration
871-4	871-4RC	Test and Evaluation

1b. Identification of the lowest priced model number and lowest unit price for that model for each special item number awarded in the contract. This price is the Government price based on a unit of one, exclusive of any quantity/dollar volume, prompt payment, or any other concession affecting price.

Those contracts that have unit prices based on the geographic location of the customer, should show the range of the lowest price, and cite the areas to which the prices apply.

- 1c. If the Contractor is proposing hourly rates a description of all corresponding commercial job titles, experience, functional responsibility and education for those types of employees or subcontractors who will perform services shall be provided. If hourly rates are not applicable, indicate "Not applicable" for this item.
- 2. Maximum Order: \$1,000,000.00
- 3. **Minimum Order:** \$100.00
- 4. Geographic Coverage (delivery Area): Domestic and Overseas
- 5. Point(s) of production (city, county, and state or foreign country): Same as company address
- Discount from list prices or statement of net price: Government net prices (discounts already deducted).
 See Attachment.
- 7. Quantity discounts: None Offered
- **8. Prompt payment terms:** Net 30 days
- 9a. Notification that Government purchase cards are accepted up to the micro-purchase threshold: Yes
- 9b. Notification whether Government purchase cards are accepted or not accepted above the micropurchase threshold: will accept over \$2,500
- 10. Foreign items (list items by country of origin): None
- 11a. Time of Delivery (Contractor insert number of days): Specified on the Task Order
- 11b. Expedited Delivery. The Contractor will insert the sentence "Items available for expedited delivery are noted in this price list." under this heading. The Contractor may use a symbol of its choosing to highlight items in its price list that have expedited delivery: Contact Contractor
- 11c. Overnight and 2-day delivery. The Contractor will indicate whether overnight and 2-day delivery are available. Also, the Contractor will indicate that the schedule customer may contact the Contractor for rates for overnight and 2-day delivery: Contact Contractor
- 11d. Urgent Requirements. The Contractor will note in its price list the "Urgent Requirements" clause of its contract and advise agencies that they can also contact the Contractor's representative to effect a faster delivery: Contact Contractor
- 12. F.O.B Points(s): Destination
- 13a. Ordering Address(es): Same as Contractor
- 13b. Ordering procedures: For supplies and services, the ordering procedures, information on Blanket Purchase Agreements (BPA's), and a sample BPA can be found at the GSA/FSS Schedule homepage (fss.gsa.gov/schedules).

- 14. Payment address(es): Same as company address
- **15.** Warranty provision.: Contractor's standard commercial warranty.
- 16. Export Packing Charges (if applicable): N/A
- 17. Terms and conditions of Government purchase card acceptance (any thresholds above the micropurchase level): Contact Contractor
- 18. Terms and conditions of rental, maintenance, and repair (if applicable): N/A
- 19. Terms and conditions of installation (if applicable): N/A
- 20. Terms and conditions of repair parts indicating date of parts price lists and any discounts from list prices (if applicable): N/A
- 20a. Terms and conditions for any other services (if applicable): N/A
- 21. List of service and distribution points (if applicable): N/A
- 22. List of participating dealers (if applicable): N/A
- 23. Preventive maintenance (if applicable): N/A
- 24a. Environmental attributes, e.g., recycled content, energy efficiency, and/or reduced pollutants: N/A
- 24b. If applicable, indicate that Section 508 compliance information is available on Electronic and Information Technology (EIT) supplies and services and show where full details can be found (e.g. contactor's website or other location.) The EIT standards can be found at: www.Section508.gov/.
- 25. Data Universal Numbering System (DUNS) number: 192734445
- 26. Notification regarding registration in Central Contractor Registration (CCR) database: Registered

27. Final Pricing:

The rates shown below include the Industrial Funding Fee (IFF) of 0.75%.

Item	SIN	Awarded Labor Category	Site	Awarded Pricing
1	871-1,	PES Admin. Support VII**	Both	\$35.21
	871-2,			
	871-3,			
	871-4			
2	871-1,	PES Admin. Support IX**	Both	\$53.40
	871-2,			
	871-3,			
	871-4			
3	871-1,	PES Business Specialist I	Both	\$70.50
	871-2,			
	871-3,			
	871-4			
4	871-1,	PES Business Specialist II	Both	\$79.04
	871-2,			
	871-3,			
	871-4			

871-2, 871-3, 871-4 PES Business Specialist IV Both \$100.41	-	071 1	DECED : C : 11 ATH	D. d	¢07.50
871-3, 871-4 PES Business Specialist IV Both \$100.41 871-2, 871-3, 871-4 PES Engineer / Analyst IV Both \$64.46 \$71-1, 871-2, 871-3, 871-4 PES Engineer / Analyst III Both \$74.14 \$71-3, 871-4 PES Junior Engineer / Analyst III Both \$45.68 \$71-1, \$71-2, 871-3, 871-4 PES Junior Engineer / Analyst IV Both \$56.24 \$71-3, 871-4 \$71-1, PES Manager II Both \$109.15 \$71-1, 871-2, 871-3, 871-4 \$71-1, PES Manager II Both \$141.68 \$871-2, 871-3, 871-4 \$71-1, PES Project Manager II Both \$87.17 \$71-2, 871-3, 871-4 \$71-1, PES Project Manager IV Both \$87.17 \$71-2, 871-3, 871-4 \$71-1, PES Project Manager IV Both \$99.69 \$71-2, 871-3, 871-4 \$71-1, PES Project Manager V Both \$104.67 \$71-2, 871-3, 871-4 \$71-1, PES Project Manager V Both \$104.67 \$71-2, 871-3, 871-4 \$71-1, PES Project Manager V Both \$104.67 \$71-2, 871-3, 871-4 \$71-1, PES Project Manager V Both \$104.67 \$71-2, 871-3, 871-4 \$71-1, PES Project Manager V Both \$104.67 \$71-2, 871-3, 871-4 \$71-1, PES Project Manager V Both \$104.67 \$71-2, 871-3, 871-4 \$71-1, PES Project Manager V Both \$104.67 \$71-2, 871-3, 871-4 \$71-1, PES Project Manager V Both \$104.67 \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, \$71-2, 871-3, 871-4 \$71-1, 871-2, 871-3, 871-4 \$71-1, 871-2, 871-3, 871-4 \$71-2, 871-3, 871-4 \$71-2, 871-3, 871-4 \$71-2, 871-3, 871-4	5	871-1,	PES Business Specialist III	Both	\$87.58
871-4 PES Business Specialist IV Both \$100.41 871-2, 871-3, 871-4 871-1, PES Engineer / Analyst IV Both \$64.46 8 71-1, 871-2, 871-3, 871-4 PES Engineer / Analyst IV Both \$74.14 9 871-1, 871-2, 871-3, 871-4 PES Junior Engineer / Analyst III Both \$45.68 10 871-1, 871-2, 871-3, 871-4 PES Junior Engineer / Analyst IV Both \$56.24 11 871-1, 871-2, 871-3, 871-4 PES Manager II Both \$109.15 12 871-1, 871-2, 871-3, 871-4 PES Manager V Both \$141.68 13 871-1, 871-2, 871-3, 871-4 PES Project Manager II Both \$87.17 14 871-1, 871-2, 871-3, 871-4 PES Project Manager IV Both \$99.69 15 871-1, 871-2, 871-3, 871-4 PES Project Manager V Both \$104.67 16 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$108.83 17 871-2, 871-3, 871-4 PES Project Manager VIII Both \$108.83 17 871-2, 871-3, 871-4 PES Project Manager VIII Both \$108.83 17 871-3, 871-4 PES Project Manager VIII Both \$109.83					
6 871-1, 871-2, 871-3, 871-4 PES Business Specialist IV Both \$100.41 7 871-1, 871-2, 871-3, 871-4 PES Engineer / Analyst IV Both \$64.46 8 871-1, 871-2, 871-3, 871-4 PES Engineer / Analyst V Both \$74.14 9 871-1, 871-2, 871-3, 871-4 PES Junior Engineer / Analyst III Both \$45.68 10 871-1, 871-2, 871-3, 871-4 PES Manager II Both \$56.24 11 871-1, 871-2, 871-3, 871-4 PES Manager II Both \$109.15 12 871-1, 871-2, 871-3, 871-4 PES Project Manager II Both \$87.17 13 871-1, 871-2, 871-3, 871-4 PES Project Manager IV Both \$87.17 14 871-1, 871-2, 871-3, 871-4 PES Project Manager V Both \$104.67 15 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$104.67 16 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$108.83 17 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$104.67 17 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII <t< td=""><td></td><td></td><td></td><td></td><td></td></t<>					
6 871-1, 871-2, 871-3, 871-4 PES Business Specialist IV Both \$100.41 7 871-1, 871-2, 871-3, 871-4 PES Engineer / Analyst IV Both \$64.46 8 871-1, 871-2, 871-3, 871-4 PES Engineer / Analyst V Both \$74.14 9 871-1, 871-2, 871-3, 871-4 PES Junior Engineer / Analyst III Both \$45.68 10 871-1, 871-2, 871-3, 871-4 PES Manager II Both \$56.24 11 871-1, 871-2, 871-3, 871-4 PES Manager II Both \$109.15 12 871-1, 871-2, 871-3, 871-4 PES Project Manager II Both \$87.17 13 871-1, 871-2, 871-3, 871-4 PES Project Manager IV Both \$87.17 14 871-1, 871-2, 871-3, 871-4 PES Project Manager V Both \$104.67 15 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$104.67 16 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$108.83 17 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$104.67 17 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII <t< td=""><td></td><td>871-4</td><td></td><td></td><td></td></t<>		871-4			
871-2, 871-3, 871-4 PES Engineer / Analyst IV Both \$64.46 \$71-1, 871-2, 871-3, 871-4 PES Engineer / Analyst V Both \$74.14 \$71-2, 871-3, 871-4 PES Junior Engineer / Analyst III Both \$45.68 \$71-1, 871-2, 871-3, 871-4 PES Junior Engineer / Analyst IV Both \$56.24 \$71-3, 871-4 PES Manager II Both \$109.15 \$71-1, 871-2, 871-3, 871-4 PES Manager V Both \$141.68 \$71-1, 871-2, 871-3, 871-4 PES Project Manager IV Both \$99.69 \$871-1, \$71-2, 871-3, 871-4 PES Project Manager V Both \$99.69 \$871-1, 871-2, 871-3, 871-4 \$871-1, \$871-2, 871-3, 871-4 \$871-1, \$871-2, 871-3, 871-4 \$871-1, \$871-2, 871-3, 871-4 \$871-1, \$871-2, 871-3, 871-4 \$871-2, 871-3, 871-4 \$871-2, 871-3, 871-4 \$871-2, 871-3, 871-4 \$871-2, 871-3, 871-4 \$871-2, 871-3, 871-4 \$871-1, \$871-2, 871-3, 871-4 \$871-2, 871-3, 871-4 \$871-1, \$871-2, 871-3, 871-4 \$871-2, 871-3, 871-4 \$871-1, \$871-2, 871-3, 871-4 \$871-1, \$871-1, \$871-1, \$871-1, \$871-1, \$871-1, \$871-1, \$871-1, \$871-1, \$871-1, \$871-1, \$871-1, \$871-1, \$871-1, \$871-2, 871-3, 871-4 \$871-1, \$871	6		PES Business Specialist IV	Both	\$100.41
871-3, 871-1, 871-1, 871-2, 871-3, 871-4 8			1		
871-4 PES Engineer /Analyst IV Both \$64.46					
The image is a second color of the image is a second color o					
871-2, 871-3, 871-4 8 871-1, 871-2, 871-3, 871-4 8 871-1, 871-2, 871-3, 871-4 8 871-1, 871-2, 871-3, 871-4 8 8 871-1, 871-2, 871-3, 871-4 8 8 8 8 8 8 8 8 8	7		DEC Engineer /Analyst IV	Doth	\$61.16
871-3, 871-1, 871-1, 871-2, 871-3, 871-4 9 871-1, 871-2, 871-3, 871-4 9 871-1, 871-2, 871-3, 871-4 10 871-1, 871-2, 871-3, 871-4 10 871-1, 871-2, 871-3, 871-4 11 871-1, 871-2, 871-3, 871-4 12 871-1, 871-2, 871-3, 871-4 13 871-1, 871-2, 871-3, 871-4 14 871-1, 871-2, 871-3, 871-4 15 871-1, 871-2, 871-3, 871-4 16 871-1, 871-2, 871-3, 871-4 17 871-1, 871-2, 871-3, 871-4 18 17 17 871-2, 871-3, 871-4 17 871-1, 871-2, 871-3, 871-4 17 871-1, 871-2, 871-3, 871-4 17 871-1, 871-2, 871-3, 871-4 18 17 17 871-1, 871-2, 871-3, 871-4 17 871-1, 871-2, 871-3, 871-4 17 871-1, 871-2, 871-3, 871-4 17 871-1, 871-2, 871-3, 871-4 17 871-1, 871-2, 871-3, 871-4 17 871-1, 8	/		PES Engineer / Analyst IV	Both	\$04.40
8 871-4 871-1, 871-2, 871-3, 871-4 PES Engineer/Analyst V Both \$74.14 9 871-1, 871-2, 871-3, 871-4 PES Junior Engineer/Analyst III Both \$45.68 10 871-1, 871-1, 871-2, 871-3, 871-4 PES Junior Engineer/Analyst IV Both \$56.24 11 871-1, 871-2, 871-3, 871-4 PES Manager II Both \$109.15 12 871-1, 871-2, 871-3, 871-4 PES Manager V Both \$141.68 13 871-1, 871-2, 871-3, 871-4 PES Project Manager II Both \$87.17 14 871-1, 871-2, 871-3, 871-4 PES Project Manager IV Both \$99.69 15 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$104.67 16 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$108.83 17 871-2, 871-3, 871-4 PES Project Manager VIII Both \$108.83 17 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$108.83 17 871-3, 871-4 PES Project Manager VIII Both \$121.79					
8 871-1, 871-2, 871-3, 871-3, 871-4 PES Engineer/Analyst V Both \$74.14 9 871-1, 871-2, 871-3, 871-4 PES Junior Engineer/Analyst III Both \$45.68 10 871-1, 871-2, 871-3, 871-4 PES Junior Engineer/Analyst IV Both \$56.24 11 871-1, 871-2, 871-3, 871-4 PES Manager II Both \$109.15 12 871-1, 871-2, 871-3, 871-4 PES Manager V Both \$141.68 13 871-1, 871-2, 871-3, 871-4 PES Project Manager II Both \$87.17 14 871-1, 871-2, 871-3, 871-4 PES Project Manager IV Both \$99.69 15 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$104.67 16 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$108.83 17 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$121.79 17 871-3, 871-4 PES Project Manager VIII Both \$121.79					
871-2, 871-3, 871-4 PES Junior Engineer/Analyst III Both \$45.68 9 871-1, 871-2, 871-3, 871-4 PES Junior Engineer/Analyst IV Both \$45.68 10 871-1, 871-2, 871-3, 871-4 PES Junior Engineer/Analyst IV Both \$56.24 11 871-1, 871-2, 871-3, 871-4 PES Manager II Both \$109.15 12 871-1, 871-2, 871-3, 871-4 PES Project Manager II Both \$41.68 13 871-1, 871-2, 871-3, 871-4 PES Project Manager IV Both \$99.69 14 871-1, 871-2, 871-3, 871-4 PES Project Manager V Both \$104.67 15 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$108.83 16 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$108.83 17 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$121.79 17 871-3, 871-4 PES Project Manager VIII Both \$121.79		871-4			
871-2, 871-3, 871-4 PES Junior Engineer/Analyst III Both \$45.68 9 871-1, 871-2, 871-3, 871-4 PES Junior Engineer/Analyst IV Both \$45.68 10 871-1, 871-2, 871-3, 871-4 PES Junior Engineer/Analyst IV Both \$56.24 11 871-1, 871-2, 871-3, 871-4 PES Manager II Both \$109.15 12 871-1, 871-2, 871-3, 871-4 PES Project Manager II Both \$41.68 13 871-1, 871-2, 871-3, 871-4 PES Project Manager IV Both \$99.69 14 871-1, 871-2, 871-3, 871-4 PES Project Manager V Both \$104.67 15 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$108.83 16 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$108.83 17 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$121.79 17 871-3, 871-4 PES Project Manager VIII Both \$121.79	8	871-1,	PES Engineer/Analyst V	Both	\$74.14
871-3, 871-4 PES Junior Engineer/Analyst III Both \$45.68 9 871-1, 871-2, 871-3, 871-4 PES Junior Engineer/Analyst IV Both \$45.68 10 871-1, 871-2, 871-3, 871-4 PES Junior Engineer/Analyst IV Both \$56.24 11 871-1, 871-2, 871-3, 871-4 PES Manager II Both \$109.15 12 871-1, 871-2, 871-3, 871-4 PES Project Manager II Both \$87.17 13 871-1, 871-2, 871-3, 871-4 PES Project Manager IV Both \$99.69 14 871-1, 871-2, 871-3, 871-4 PES Project Manager V Both \$104.67 15 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$108.83 16 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$108.83 17 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$121.79 17 871-3, 871-4 PES Project Manager VIII Both \$121.79		871-2.			
871-4 PES Junior Engineer/Analyst III Both \$45.68 871-2, 871-3, 871-4 PES Junior Engineer/Analyst IV Both \$45.68 10 871-1, 871-2, 871-3, 871-4 PES Junior Engineer/Analyst IV Both \$56.24 11 871-1, 871-2, 871-3, 871-4 PES Manager II Both \$109.15 12 871-1, 871-2, 871-3, 871-4 PES Project Manager II Both \$141.68 13 871-1, 871-2, 871-3, 871-4 PES Project Manager II Both \$99.69 14 871-1, 871-2, 871-3, 871-4 PES Project Manager V Both \$104.67 15 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$108.83 16 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$108.83 17 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$121.79 17 871-3, 871-4 PES Project Manager VIII Both \$121.79 17 871-3, 871-4 PES Project Manager VIII Both \$121.79					
9 871-1, 871-2, 871-3, 871-4 PES Junior Engineer/Analyst III Both \$45.68 10 871-1, 871-2, 871-3, 871-4 PES Junior Engineer/Analyst IV Both \$56.24 11 871-1, 871-2, 871-3, 871-4 PES Manager II Both \$109.15 12 871-1, 871-2, 871-3, 871-4 PES Manager V Both \$141.68 13 871-1, 871-2, 871-3, 871-4 PES Project Manager II Both \$87.17 14 871-1, 871-2, 871-3, 871-4 PES Project Manager IV Both \$99.69 15 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$104.67 16 871-1, 871-2, 871-3, 871-3, 871-4 PES Project Manager VIII Both \$108.83 17 871-1, 871-2, 871-3, 871-3, 871-4 PES Project Manager VIII Both \$121.79 17 871-3, 871-4 PES Project Manager VIII Both \$121.79					
871-2, 871-3, 871-4 PES Junior Engineer/Analyst IV Both \$56.24	0		DEC Innion Engineer/Analyst III	Doth	¢15.60
871-3, 871-4 PES Junior Engineer/Analyst IV Both \$56.24	9		PES Junior Engineer/Analyst III	Both	\$45.08
871-4 PES Junior Engineer/Analyst IV Both \$56.24 871-1, 871-2, 871-3, 871-4 11					
10					
871-2, 871-3, 871-4 PES Manager II Both \$109.15		871-4			
871-3, 871-4	10	871-1,	PES Junior Engineer/Analyst IV	Both	\$56.24
871-4		871-2,	-		
871-4					
11					
871-2, 871-3, 871-4 PES Manager V Both	11		PFS Manager II	Roth	\$100.15
871-3, 871-4	11		1 LS Manager II	Dom	\$109.13
871-4					
12 871-1, 871-2, 871-3, 871-4 PES Manager V Both \$141.68 13 871-1, 871-2, 871-3, 871-4 PES Project Manager II Both \$87.17 14 871-1, 871-2, 871-3, 871-4 PES Project Manager IV Both \$99.69 15 871-1, 871-2, 871-3, 871-4 PES Project Manager V Both \$104.67 16 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$108.83 17 871-4 PES Project Manager VIII Both \$121.79 17 871-3, 871-4 PES Project Manager VIII Both \$121.79 871-3, 871-4 871-3, 871-4 PES Project Manager VIII Both \$121.79					
871-2, 871-3, 871-4 Both \$87.17		871-4			
871-3, 871-4	12	871-1,	PES Manager V	Both	\$141.68
871-4		871-2,			
871-4		871-3,			
13 871-1, 871-2, 871-3, 871-4 PES Project Manager II Both \$87.17 14 871-1, 871-1, 871-2, 871-3, 871-4 PES Project Manager IV Both \$99.69 15 871-1, PES Project Manager V Both \$104.67 16 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$108.83 17 871-1, 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$121.79 871-3, 871-4 871-3, 871-4 871-3, 871-4 \$121.79					
871-2, 871-3, 871-4 14 871-1, PES Project Manager IV Both \$99.69 871-2, 871-3, 871-4 15 871-1, PES Project Manager V Both \$104.67 871-2, 871-3, 871-4 16 871-1, PES Project Manager VII Both \$108.83 871-2, 871-3, 871-4 17 871-1, PES Project Manager VIII Both \$121.79 871-3, 871-4	13		PES Project Manager II	Both	\$87.17
871-3, 871-4 PES Project Manager IV Both \$99.69 871-2, 871-3, 871-4 15 871-1, PES Project Manager V Both \$104.67 871-2, 871-3, 871-4 16 871-1, PES Project Manager VII Both \$108.83 871-4 17 871-1, 871-2, 871-3, 871-4	13		1 ES I Toject Wanager II	Dom	Ψ07.17
871-4					
14 871-1, 871-2, 871-3, 871-4 PES Project Manager IV Both \$99.69 15 871-1, 871-2, 871-3, 871-4 PES Project Manager V Both \$104.67 16 871-1, 871-2, 871-3, 871-4 PES Project Manager VII Both \$108.83 17 871-1, 871-1, 871-2, 871-3, 871-4 PES Project Manager VIII Both \$121.79 871-3, 871-4 871-3, 871-4 \$871-4 \$871-4 \$871-4					
871-2, 871-3, 871-4 15 871-1, PES Project Manager V Both \$104.67 871-2, 871-3, 871-4 16 871-1, PES Project Manager VII Both \$108.83 871-2, 871-3, 871-4 17 871-1, PES Project Manager VIII Both \$121.79 871-2, 871-3, 871-4					***
871-3, 871-4 15 871-1, 871-2, 871-3, 871-4 16 871-1, 871-2, 871-3, 871-4 17 871-1, 871-1, 871-1, 871-1, 871-1, 871-4 PES Project Manager VII Both \$108.83 **Ti-4** **Ti-4** **Pes Project Manager VIII Both \$121.79 **Ti-1, 871-2, 871-3, 871-4 **Ti-1, 871-2, 871-3, 871-4	14		PES Project Manager IV	Both	\$99.69
871-4		871-2,			
15 871-1, 871-2, 871-3, 871-4 16 871-1, PES Project Manager VII Both \$104.67 17 871-1, PES Project Manager VII Both \$108.83 1871-2, 871-3, 871-4 1871-1, PES Project Manager VIII Both \$121.79 1871-2, 871-3, 871-4		871-3,			
15 871-1, 871-2, 871-3, 871-4 16 871-1, PES Project Manager VII Both \$104.67 17 871-1, PES Project Manager VII Both \$108.83 1871-2, 871-3, 871-4 1871-1, PES Project Manager VIII Both \$121.79 1871-2, 871-3, 871-4		871-4			
871-2, 871-3, 871-4 16 871-1, PES Project Manager VII Both \$108.83 871-2, 871-3, 871-4 17 871-1, PES Project Manager VIII Both \$121.79 871-3, 871-3, 871-4	15		PES Project Manager V	Both	\$104.67
871-3, 871-4 16 871-1, PES Project Manager VII Both \$108.83 871-2, 871-3, 871-4 17 871-1, PES Project Manager VIII Both \$121.79 871-3, 871-3, 871-4	10		1 ES 1 Toject Wanager V	Both	Ψ101.07
871-4					
16 871-1, 871-2, 871-3, 871-4 17 871-1, PES Project Manager VII Both \$108.83 18 91-4 19 PES Project Manager VIII Both \$121.79 10 871-1, 871-2, 871-3, 871-4					
871-2, 871-3, 871-4 17 871-1, PES Project Manager VIII Both \$121.79 871-2, 871-3, 871-4	4.5		DEG D 1 1/1		
871-3, 871-4 17 871-1, PES Project Manager VIII Both \$121.79 871-2, 871-3, 871-4	16		PES Project Manager VII	Both	\$108.83
871-4 17 871-1, PES Project Manager VIII Both \$121.79 871-2, 871-3, 871-4					
17 871-1, PES Project Manager VIII Both \$121.79 871-2, 871-3, 871-4		871-3,			
871-2, 871-3, 871-4	<u> </u>	871-4			<u> </u>
871-2, 871-3, 871-4	17	871-1,	PES Project Manager VIII	Both	\$121.79
871-3, 871-4			<i>y 9</i>		
871-4					
18 871-1, PES Senior Engineer/Analyst II Both \$80.21	18		PES Senior Engineer/Analyst II	Both	\$80.21
	10		1 Lo Semoi Engineer/Analyst II	Dom	\$60.21
871-2,					
871-3,					
871-4					
19 871-1, PES Senior Engineer/Analyst III Both \$83.93	19	871-1,	PES Senior Engineer/Analyst III	Both	\$83.93
871-2,		871-2,			
871-3,					
871-4					
20 871-1, PES Senior Engineer/Analyst V Both \$92.80	20		DES Sanior Engineer/Analyst V	Roth	\$02.90
	20		1 E5 Semoi Engineer/Analyst v	Dom	φ92.8U
871-2,					
871-3,					
		871-4			

21	871-1, 871-2, 871-3, 871-4	PES Senior Scientist Subject Matter Expert I	Both	\$153.24
22	871-1, 871-2, 871-3, 871-4	PES Technician V	Both	\$50.27
23	871-1, 871-2, 871-3, 871-4	PES Tech Specialist IV	Both	\$57.33

Service Contract Act (SCA) Matrix

SCA Eligible Labor Category	SCA Equivalent Code Title	Wage Determination No
PES Admin Support VII	01020 Administrative Assistant	05-2007
PES Admin Support IX	01020 Administrative Assistant	05-2007

The Service Contract Act (SCA) is applicable to this contract and it includes SCA applicable labor categories. The prices for the indicated (**) SCA labor categories are based on the U.S. Department of Labor Wage Determination Number(s) identified in the SCA matrix. The prices awarded are in line with the geographic scope of the contract (i.e. nationwide).

LABOR CATEGORY DECSRIPTIONS



LABOR CATEGORY	LABOR DESCRIPTION	EDUCATION	YEARS' Experience
PES Admin. Support VII	Provides administrative-type support to technical and management-level personnel. This includes, but not limited to documentation planning and support, project administration, general office support, executive secretarial support, human resource planning, event planning and	Bachelor's Degree or Equivalent	3 Years
PES Admin. Support IX	administration, office relocation planning, mail services, records, data input etc. Specializes in coordinating and planning office administration and support. May perform other duties as assigned.	Bachelor's Degree or Equivalent	7 Years
PES Business Specialist I	Includes all labor efforts identified as business and finance in nature, including but not limited to project control, finance and accounting, project planning and scheduling, cost estimating. Performs complex evaluations of existing procedures, processes, techniques, models and/or systems	High School Diploma	6 Years
PES Business Specialist II	related to events, management problems or contractual issue, which would require a report and recommend solutions. Principle duties may include, but not limited to, work breakdown structures, prepare charts, tables, graphs, diagrams and assist in analyzing and solving problems. Provides daily supervision and direction to administrative	Bachelor's Degree or Equivalent	0 Years
PES Business Specialist III	staff. May perform other duties as assigned.	Bachelor's Degree or Equivalent	2 Years
PES Business Specialist IV		Bachelor's Degree or Equivalent	4 Years
PES Engineer/ Analyst IV	Under supervision performs a variety of engineering tasks, which are broad in nature and are concerned with the design and implementation, including personnel, hardware, software and support facilities and/or equipment. Performs with some latitude for unreviewed actions and decisions. Plans and	Bachelor's Degree or Equivalent	8 years
PES Engineer/ Analyst V	performs engineering research, design development, and other assignments in conformance with design, engineering and customer specifications. Responsible for the technical/engineering part of a major project or a project of lesser complexity and importance that those normally assigned to a higher-level engineer. Coordinates the activities of Technicians assigned to specific engineering projects. May perform other duties as assigned.	Bachelor's Degree or Equivalent	10 Years



LABOR CATEGORY	LABOR DESCRIPTION	EDUCATION	YEARS' EXPERIENCE
PES Junior Engineer/ Analyst III	Under supervision, assist in defining and executing engineering activities within a project. These activities may consist of planning, performance management, capacity planning, testing and validation, benchmarking, engineering, and development and staffing of an engineering management	Bachelor's Degree or Equivalent	2 years
PES Junior Engineer/ Analyst IV	plan. Performs engineering planning, performance management, capacity planning, testing and validation, benchmarking. Development and staffing of a engineering management plan. Supports project engineers, as required. Analyzes and develops technical documentation detailing the integration and system performance. May perform other duties as assigned.	Bachelor's Degree or Equivalent	3 Years
PES Manager II	Directs the performance of a variety of related projects that may be organized by technology, program, or client. Oversees the technology development and/or applications, marketing, and resource allocation within program client base. Responsible for the effective management of the funds and personnel, and is accountable for the quality and time	Bachelor's Degree or Equivalent	9 Years
PES Manager V	delivery of all contractual items. Operates within client guidance, contractual limitations, and company business and policy directives. Serves as focal point of contract with clients regarding program activities. Ensures that all required resources including work force, production standards, computer time, and facilities are available for program implementation. Manages program consisting of multiple projects including project identification, design, development, and delivery. Maintains the development and execution of business opportunities base on broad, general guidance. Responsible for marketing new technology and follow-on business acquisitions. Confers with project manager to provide technical advice and to assist with problem resolution. May perform other duties as assigned.	Bachelor's Degree or Equivalent	12 Years
PES Project Manager II	Manages project operations. Ensures production schedules are met. Ensures system resources are used effectively. Coordinates the resolution of production-related problems. Ensures proper relationships are established between customers, teaming partners, and vendors to facilitate the delivery of information technology and	Bachelor's Degree or Equivalent	7 Years
PES Project Manager IV	technical/engineering services. Provides users with computer output. Supervises staff operations. May perform other duties as assigned.	Bachelor's Degree or Equivalent	9 Years
PES Project Manager V		Bachelor's Degree or Equivalent	10 Years
PES Project Manager VII		Master's Degree or Equivalent	8 Years



LABOR CATEGORY	LABOR DESCRIPTION	EDUCATION	YEARS' Experience
PES Project Manager VIII		Master's Degree or Equivalent	11 Years
PES Senior Engineer/ Analyst II	Performs a variety of engineering tasks, either independently or under supervision, which are broad in nature and are concerned with the designs and implementation, including personnel, hardware, software and support facilities and/or equipment. Supervises team or Engineers through project completion. Plans and performs engineering research, design	Bachelor's Degree or Equivalent	10 Years
PES Senior Engineer/ Analyst III	development, and other assignments in conformance with design, engineering and customer specifications. Responsible for major technical/engineering projects of higher complexity and importance than those normally assigned to lower level engineers. May perform other duties	Bachelor's Degree or Equivalent	11 Years
PES Senior Engineer/ Analyst V	as assigned.	Bachelor's Degree or Equivalent	13 Years
PES Senior Scientist Subject Matter an I	Expert in single or multiple technical disciplines provid expert knowledge and insight into specific areas of science and technology. Guides the development and applications of Equithis knowledge to the project. Independently performs a variety of system design and integration tasks where subject matter expertise is required. Supervises and guides a broad team of technical staff/engineers. Plans and performs required research, design evaluation, technical development, system integration planning and other tasks in specific technical areas. Responsible for highly complex technical/engineering tasks. Coordinates and guides the activities of technical staff assigned to specific tasks. May perform other duties as assigned.	ce Degree or	10 Years
PES Technician V	Works under supervision to perform a variety of engineering tasks which are broad in nature and are concerned with the design and implementation, including support facilities and/or equipment. Support the planning and performance of engineering and customer specifications. Supports the technical/engineering activities related to the development and integration, of testing of a project assigned to higher-level engineers. Works under the supervision of Senior Engineers or project managers. May perform other duties as assigned.	Bachelor's Degree or Equivalent	2 Years
PES Tech Specialist IV	Assists in collecting and organizing information required for preparation of user's manuals, training materials, installation guides, proposals, and other reports and deliverables. Edits functional descriptions, system specifications, user's manuals, special reports, or any other customer deliverables and documents. May perform other duties as assigned.	High School Diploma	3 Years



LABOR CATEGORY					
	Substitutions/Equivalency:				
GED or vocational degree = High School Diploma					
	Associates Degree = High School Diploma and 2 years experience				
	Bachelor's Degree = High School Diploma and 6 years of experience				
Master's Degree = Bachelor's Degree and 4 years of experience					
PHD = Master's Degree and 3 years of experience					